STATE OF CALI FORNI A SUMMARY
Bl D OPENI NG DATE
CONTRACT NUMBER
04-SCL-9-0.7/0.8

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 3
PROGRAM ELEMENTS

ENG NEERS EST 877,102. 20 AMOUNT UNDER

Bl DDER | D

874, 458. 03

963, 252. 95

1, 007, 648. 00

SANTA CLARA COUNTY NEAR SARATOGA
1.3 KM EAST OF ROUTE 35 AND 9
NTERSECTI ON

W DEN H GHWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

DEPARTMENT

OF TRANSPORTATI ON Bl D245
PACE 1
05/ 11/ 05
CONTRACT CODE 'B '
58 CONTRACT | TEMS

FEDERAL AlD ACST- S009- (015) E
PHG- S009- (015) E

TOTAL NUMBER OF WORKI NG DAYS 120

2,644. 17

PERCENT UNDER EST 0. 30

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

CONDON JOHNSON AND ASSOCI ATES

I NC
P O BOX 12368
OAKLAND CA 94604

GEORGE BI ANCHI CONSTRUCTI ON
I NC

775 A MABURY ROAD

SAN JOSE CA 95133

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

510 534-3400
00300068
FAX 510 534-3421

408 453-3037
00168950
FAX 408 452-1366

408 574-1400
00000022
FAX 408 365-9548



04-278204 Bl D245

04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 10/ 05 05/ 11/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BENTANCOURT CONSTRUCTI ON TEMPORARY SI GNALS
LI VERMORE CA
C T M CONSTRUCTI ON CONCRETE BARRI ER
RANCHO CORDOVA CA
CHAVEZ FENCE VETAL BEAM GUARD RAI L
CAMPBELL CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
HEl M BROTHERS CLEARI NG AND GRUBBI NG
MARTI NEZ CA
O C JONES PAVI NG
BERKELEY CA
ROBERT HI LL ARCHI TECTURAL TREATMENT

CHI CO CA



04-278204 Bl D245
04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 10/ 05 05/ 11/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS
ELK GROVE CA

ACL
POMONA CA

BENTANCOURT CONSTRUCTI ON
LI VERMORE CA

CHAVEZ FENCE
CAVPBELL CA

DRI LL TECH
ANTI OCH CA

FURLO AND FURLO
LOS GATCS CA

GOLDEN STATE TRAFFI C SERVI CE
PLYMOUTH CA

HARRI S SALI NAS REBAR
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

THOVAS AND PRATT
EL SOBRANTE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER WALL

TEMPORARY TRAFFI C SI GNALS

FENCI NG AND METAL BEAM GUARD RAI L

SHOTCRETE AND DRI LLI NG

UNDERGROUND

CONSTRUCTI ON AREA SI GNS

REI NFORCI NG

TRAFFI C CONTROL

HYDROSEEDI NG

LEAD TRAI NI NG



04-278204
04-SCL-9-0
05/ 10/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 11/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

UNI TED RENTALS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

K RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS
ELK GROVE CA

ACL
POVONA CA

BENTANCOURT CONSTRUCTI ON
LI VERMORE CA

CCP
COTTONWOOD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CHAVEZ FENCE
CAMPBELL CA

DRI LL TECH
CORONA CA

HEl M BROTHERS
MARTI NEZ CA

SHEPPARD STEEL
SOUTH SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

ELECTRI CAL

Pl PE SUPPLI ER

STRI PI NG

VETAL BEAM GUARD RAI L

SO L NAIL WALL

CLEARI NG AND GRUBBI NG

STEEL AND REBAR



04-278204
04-SCL-9-0 SUMMARY OF
05/ 10/ 05

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
05/ 11/ 05

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

CONSTRUCTI ON AREA SI GNS

ERCSI ON CONTRCL



04-278204 Bl D245

04-SCL-9-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 10/ 05 05/ 11/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 500. 00 6, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 1, 300. 00 1, 300. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
5 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 520 12. 35 6, 422. 00
6 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 17 200. 00 3, 400. 00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 21 65. 00 1, 365. 00
8 128601 TEMPORARY SI GNAL SYSTEM LS LUMP SUM 52, 440. 00 52, 440. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 7, 800. 00 7, 800. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 350 100. 00 35, 000. 00
11 129100 TEMPORARY CRASH CUSHI ON MODULE EA 55 175. 00 9, 625. 00
12 034383 REMOVE TERM NAL SYSTEM ( TYPE SRT) EA 1 750. 00 750. 00
13 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 400 25.00 10, 000. 00
STRI PE
14 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 120 12. 00 1, 440. 00
15 150722 REMOVE PAVEMENT MARKER EA 56 1.00 56. 00
16 150806 REMOVE Pl PE M 3 500. 00 1, 500. 00
17 150820 REMOVE | NLET EA 1 600. 00 600. 00
18 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 120 115. 00 13, 800. 00
19 152320 RESET ROADSI DE SI GN EA 9 200. 00 1, 800. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 46 92. 00 4,232.00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00 15, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 2,010 38. 00 76, 380. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
24 (F) 192055 STRUCTURE EXCAVATI ON (SO L NAIL WALL) VB 210 60. 00 12, 600. 00
25 (F) 193028 STRUCTURE BACKFI LL (SO L NAIL WALL) VB 11 500. 00 5, 500. 00
26 197060 SO L NAIL ASSEMBLY M 1, 264 95. 00 120, 080. 00
27 034384 ERCSI ON CONTRCL ( NETTI NG MR 300 6. 50 1, 950. 00
28 203014 FI BER ( EROSI ON CONTRCL) KG 20 1.05 21.00
29 203021 FI BER ROLLS M 100 14. 80 1, 480. 00
30 203024 COVPOST ( ERCSI ON CONTRQL) VB 0.3 489. 00 146. 70
31 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 2.4 121. 00 290. 40
32 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 4.2 4. 65 19.53
33 260301 CLASS 3 AGGREGATE BASE VB 360 76. 00 27,360. 00
34 390102 ASPHALT CONCRETE (TYPE A) TONN 380 89. 00 33, 820. 00
35 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 92 190. 00 17, 480. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M 160 36. 00 5, 760. 00

AREA)



04-278204 Bl D245

04- SCL- 9- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 10/ 05 05/ 11/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 52 47.00 2,444.00
38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.7 2, 200. 00 10, 340. 00
39 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 9, 603 6. 80 65, 300. 40
40 (F) 530100 SHOTCRETE VB 128 1, 100. 00 140, 800. 00
41 (F) 049843 ARCHI TECTURAL TREATNMENT M2 243 52. 00 12, 636. 00
( TEXTURED SHOTCRETE)
42 650127 450 MM REI NFORCED CONCRETE Pl PE M 50 400. 00 20, 000. 00
(RUBBER GASKET JOI NT)
43 719306 MANHOLE ( TYPE B) EA 2 2,500. 00 5, 000. 00
44 750010 MANHOLE FRAME AND COVER EA 2 250. 00 500. 00
45 750030 I NLET FRAME AND GRATE EA 2 250. 00 500. 00
46 (F) 800381 CHAI N LI NK FENCE ( TYPE CL-0.9) M 57 59. 00 3, 363. 00
47 820107 DELI NEATOR ( CLASS 1) EA 11 35. 00 385. 00
48 820118 GUARD RAI LI NG DELI NEATOR EA 30 35. 00 1, 050. 00
49 820151 OBJECT MARKER (TYPE L-1) EA 2 171.00 342. 00
50 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 42 92. 00 3, 864. 00
51 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 500. 00 1, 000. 00
52 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00
53 (F) 049844 CONCRETE BARRI ER ( TYPE 60 D MODI FI ED) M 57 400. 00 22, 800. 00
54 034385 CONCRETE BARRI ER ( TYPE 60 D TRANSI TI ON) M 6 700. 00 4, 200. 00
55 840560 THERVOPLASTI C TRAFFI C STRI PE M 400 4.00 1, 600. 00
( SPRAYABLE)
56 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 400 5. 20 2, 080. 00
57 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 56 6. 00 336. 00
58 999990 MOBI LI ZATI ON LS LUMP SUM 84, 000. 00 84, 000. 00

TOTAL 874, 458. 03



04-278204 Bl D245
04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 10/ 05 05/ 11/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 059. 00 5059. 00 500. 00 500. 00
2 19, 200. 00 19200. 00 500. 00 500. 00
3 4,227.00 4227. 00 1, 200. 00 1200. 00
4 26,671. 00 26671. 00 11, 300. 00 11300. 00
5 13.59 7066. 80 17.00 8840. 00
6 220. 00 3740. 00 150. 00 2550. 00
7 71.50 1501. 50 25. 00 525. 00
8 61, 094. 00 61094. 00 65, 000. 00 65000. 00
9 5,723.00 5723. 00 15, 000. 00 15000. 00
10 106. 72 37352. 00 65. 00 22750. 00
11 498. 15 27398. 25 450. 00 24750. 00
12 440. 00 440. 00 500. 00 500. 00
13 27.50 11000. 00 7.00 2800. 00
14 13. 20 1584. 00 5.00 600. 00
15 1.10 61. 60 1.00 56. 00
16 382. 67 1148.01 75. 00 225. 00
17 604. 00 604. 00 500. 00 500. 00
18 86. 90 10428. 00 115. 00 13800. 00
19 492. 33 4430. 97 150. 00 1350. 00
20 108. 70 5000. 20 2.00 92. 00
21 24,729. 00 24729. 00 15, 000. 00 15000. 00
22 35.79 71937. 90 100. 00 201000. 00
23 2,750. 00 2750. 00 500. 00 500. 00
24 172.73 36273. 30 125. 00 26250. 00
25 491. 36 5404. 96 180. 00 1980. 00
26 104. 30 131835. 20 250. 00 316000. 00
27 7.15 2145. 00 7.00 2100. 00
28 1.16 23.20 1.00 20. 00
29 16. 28 1628. 00 15. 00 1500. 00
30 537. 90 161. 37 490. 00 147. 00
31 133. 00 319. 20 120. 00 288. 00
32 5.12 21.50 5.00 21.00
33 75. 34 27122. 40 75. 00 27000. 00
34 289. 00 109820. 00 100. 00 38000. 00
35 210. 00 19320. 00 150. 00 13800. 00
36 93. 50 14960. 00 20. 00 3200. 00
37 93. 50 4862. 00 40. 00 2080. 00
38 2, 815. 26 13231. 72 2,000. 00 9400. 00
39 4.79 45998. 37 7.00 67221. 00




04-278204 Bl D245

04-SCL-9-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 10/ 05 05/ 11/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 561. 00 71808. 00 90. 00 11520. 00
41 105. 60 25660. 80 90. 00 21870. 00
42 319. 00 15950. 00 250. 00 12500. 00
43 3, 036. 00 6072. 00 3, 500. 00 7000. 00
44 814. 00 1628. 00 250. 00 500. 00
45 1, 908. 50 3817. 00 400. 00 800. 00
46 165. 00 9405. 00 59. 00 3363. 00
47 33. 00 363. 00 28. 00 308. 00
48 19. 25 577.50 28. 00 840. 00
49 37.40 74. 80 55. 00 110. 00
50 81. 40 3418. 80 91. 00 3822. 00
51 3, 580. 50 7161. 00 500. 00 1000. 00
52 2, 365. 00 2365. 00 2,500. 00 2500. 00
53 510. 00 29070. 00 470. 00 26790. 00
54 885. 00 5310. 00 350. 00 2100. 00
55 4.40 1760. 00 5.00 2000. 00
56 5.72 2288. 00 5. 00 2000. 00
57 6. 60 369. 60 5.00 280. 00
58 29, 882. 00 29882. 00 10, 000. 00 10000. 00

TOT 963, 252. 95 1, 007, 648. 00



